NOTICE

The SF 089 South Manhattan Guardrail project has been
pulled from
the August 29, 2013 Letting.

CONTRACT NO - 14813

PROJECT NO - HSIP 288-1(5)4
UNIFORM NO - 6692000

CALL NO - 203

The project is tentatively planned to be re-advertised in
the winter of

2014. Contractors who have ordered the bid package/plans
will not be

charged at this time, but will have to submit a new order
when the

project is re-advertised.

. _________________________________________________________________________________________________________]

AUGUST 29, 2013 BID LETTING
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201 - BRIDGE DECK REHAB/REPAIR 11
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Addendum:

Submitted: Thu, 02-Sep-2013 15:08 MDT

An Addendum has been posted for this project. Please click on the following
link to access the information:

ADDENDUM

To download the addendum bid file, click here: BID FILES
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Clarification:

Submitted: Mon, 19-Aug-2013 9:13 MDT

The linked boring log is included in this project:

LOGS OF BORING
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Submitted: Thu, 08-Aug-2013 17:41 MDT
Company: Penhall Company

Contact: Eric Blackburn
Question:

Please provide the full set bridge as-builts.
Answer:

Submitted: Fri, 09-Aug-2013 15:49 MDT


ftp://ftp.mdt.mt.gov/contract/bid-packages/08_AUG-29_2013/201_BRIDGE_DECK_REHAB_REPAIR_11/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/08_AUG-29_2013/201_BRIDGE_DECK_REHAB_REPAIR_11/_UPDATED_081613_LOGS_OF_BORING.PDF

The files linked below represent the as-built drawings for the structures.
MDT provides them for informational

purposes only. They do not include drawings for modifications to the
structures, such as joint replacements

and guardrail revisions and may not completely represent current conditions.
Thus, some of the information

contained in these documents may be out of date or not applicable with regard
to the advertised project. The

contractor should not rely solely on the as-built drawings provided for
bidding purposes nor does any data in

these files supersede the data in the contract documents. AS-BUILTS
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Submitted: Thu, 15-Aug-2013 11:02 MDT

Company: Macon Supply

Contact: Jeff Monaco

Question:

The schedule of items lists the geogrid as uniaxial but the specification in
the special provisions reads more

like a biaxial. Will you clarify which type of geogrid.
Answer:

Submitted: Fri, 19-Aug-2013 9:15 MDT
All geogrid referenced in the schedule of items and plan summary frames
should be described as biaxial.
Bid item #622 010 082 Geogrid - Uniaxial will be deleted from the Schedule of
Items and Bid #622 610 000

- Geogrid - Biaxial will be added by addenda.
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Submitted: Thu, 22-Aug-2013 16:07 MDT

Company: Porter Yett Co

Contact: Chris Gingrich

Question:

1) Item 411011048, Micro Milling, shows up in the summary on plan sheet 3
of 14.

There is a reference to the Detail Sheets. I don't see Micro Milling

anywhere on the detail sheets.
Is there some clarification on this please.

2) Are there any specifications that the Micro Milling machine needs to
meet involving tooth spacing or weight, etc.?

Answer:

Submitted: Mon, 26-Aug-2013 10:46 MDT

SURFACE TOLERANCE FOR FLEXIBLE PAVEMENT

Construction Requirements. Construct the plant mix surfacing to provide a

completed surface that meets the

smoothness requirements listed in the Contract, including Supplemental
Specification 401.03.23 B.

Pavement sections not meeting these tolerances will require corrective
action, e.g. micro-milling with a cutting

head having maximum *-inch tooth spacing, diamond grinding or other approved
method. Perform all corrective

work at the Contractor’s expense.



ftp://ftp.mdt.mt.gov/contract/contractors/6837 BRIDGE DECK REHAB/

Submitted: Fri, 23-Aug-2013 15:55 MDT

Company: Sletten Construction
Contact: Chad Mares
Question:

For the Revise Bridge Rail-Concrete Barrier item, is the rebar for the
revised rail included in that bid item or is it paid

for under reinforcing steel - epoxy?

Answer:

Submitted: Mon, 26-Aug-2013 10:00 MDT

For all of the Revised Bridge Rail - Concrete Barrier items, include the
furnishing and placing of new reinforcing steel

in the unit price bid for Revised Bridge Rail - Concrete Barrier.
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Submitted: Mon, 26-Aug-2013 09:17 MDT

Company: Mountain West Holding Company

Contact: Keith Johnston

Question:

Could you please add the bid items for Traffic Control Crossover and Traffic
Control - Two Way Traffic.

Special Provision 49 states how these items will be paid but there are
currently no bid items listed.

Answer:

Submitted: Tue, 27-Aug-2013 15:46 MDT

Special Provision No. 47, CROSSOVER CONSTRUCT, MAINTAIN AND CLOSE, and
Special Provision No. 48, CROSSOVER

CONSTRUCT, MAINTAIN AND REMOVE are for crossover traffic control payment.
Traffic Control Devices required

for crossover construction, maintenance, removal and closures are incidental
to the applicable Crossover bid

item. All remaining traffic control is to be paid under Item Number 618 030
005 - TRAFFIC CONTROL DEVICES CB.

Special Provision No. 49. CROSSOVER TRAFFIC CONTROL is hereby deleted from
this contract.

202 - AUGUSTA - NORTH
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Clarification:

Submitted: Wed, 28-Aug-2013 9:05 MDT

Special Provision #14 - North Fork of the Sun River Bridge Detour - D.
Measurement and Payment - Change

the following sentence: “Payment will be made under the bid item Single Use
Signs” to “Payment will be made
under the bid item Traffic Control - Lump Sum.”
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Submitted: Tue, 13-Aug-2013 14:01 MDT
Company: Intermountain Slurry Seal, Inc

Contact: Bryan Warner



Question:

Is the use of truck mounted machines going to be accepted for use on the
project, or Continous paver only?

Answer:

Submitted: Tue, 20-Aug-2013 15:47 MDT

Truck mounted machines are not acceptable. Only continuous pavers may be
used for this project.

203 - SF089 S MANHATTAN GUARDRAIL, STRIP
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NOTICE
The SF 089 South Manhattan Guardrail project has been pulled from the August
29, 2013 Letting.

CONTRACT NO - 14813

PROJECT NO - HSIP 288-1(5)4
UNIFORM NO - 6692000

CALL NO - 203

The project is tentatively planned to be re-advertised in the winter of 2014.
Contractors who have ordered the

bid package/plans will not be charged at this time, but will have to submit a
new order when the project is

re-advertised.
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204 - 2003-SIGNING/GUARDRAIL-RAVALLI CO

No Questions at this time.

205 - UNDERPASS REPAIR - 10M N WYE JCT
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Clarification:

Submitted: Tue, 27-Aug-2013 9:00 MDT

The CBC Stiffener Detail plan sheets were inadvertently not included in the
.pdf plans available on the MDT

Contracting/Consulting web page. We apologize for the error. They can be
found through the following link:

CBC STIFFENENER DETAILS
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Submitted: Thu, 22-Aug-2013 16:35 MDT
Company: Mark Buck Construction, Inc.
Contact: Mark Buck

Question:

Are drawings and / or details available to show:

(1) Adhesive anchor system locations

(2) Locations and installation of structural steel stiffeners
Answer:


ftp://ftp.mdt.mt.gov/contract/bid-packages/08_AUG-29_2013/205_UNDERPASS_REP-10M_N_WYE_JCT/_PLANS_CBC_STIFFENER_DETAILS.PDF

Submitted: Mon, 26-Aug-2013 15:45 MDT

Adhesive anchor system:

-The adhesive anchors are only needed for the end beam stiffener, as
described in Special Provision 25

Adhesive Anchor System.

-On sheet 1 of 2 of the CBC plans, Section A-A shows the anchors and a
maximum spacing of 24" 0.C. is required.

-On sheet 1 of 2 of the CBC plans, the Detail of End Beam Connection to
Headwall is the detail for the adhesive

anchor system.

Structural steel stiffeners:

-On sheet 1 of 2 of the CBC plans, the Plan View shows the stiffener
locations. The first stiffener from the end

occurs approximately 4 ft from the end of the pipe; the remaining five
stiffeners are spaced approximately 3 ft O.C.

-On sheet 2 of 2 of the CBC plans, it shows that one end of the stiffener
will connect to the concrete footing and the

other end will connect to the end beam.

-For the stiffener/concrete footing connection, a detail for this connection
is shown in the Rib Stiffener Footing and

Concrete Liner detail on sheet 2 of 2.

-For the stiffener/end beam connection, details are shown in Section B-B and
C-C on sheet 2 of 2 and in the Detail

of Rib Stiffener Connection to End Beam on sheet 1 of 2.

Also, an important note that contractors should be aware of:

CBC will go out to do the measurements at the stiffener locations and provide
that information to the contractor.

Coordination will be needed for this. The contractor will need to have the
repair area of the underpass fully cleared

of all existing soil and debris at the time of CBC's visit for the
measurements. Plots of the shape measurements

will be provided in PDF and CAD formats.



